
DescriptionItem No.No. Qty Unit

Project No: F-0154(56)21
Project Name: SR-154; 4100 S. TO SR-201; MP 17.936 TO MP 21.013
Desc of Construction: CONCRETE GRIND AND REHAB
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

GREENES INC
1065 WEST 750 SOUTH
WOODS CROSS,UT 84087

Unit Price Amount

09/20/2010 Page 1 of 4
Bidder:

B JACKSON CONSTRUCTION & 
ENGINEERING INC
4188 WEST NIKE DRIVE
WEST JORDAN,UT 84088

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 55,000.00 55,000.00 196,089.00 196,089.00 120,000.00 120,000.00

Public Information Services0131500102 1 Lump 1,000.00 1,000.00 1,500.00 1,500.00 420.00 420.00

Traffic Control0155400053 1 Lump 35,000.00 35,000.00 51,083.00 51,083.00 30,000.00 30,000.00

Maintenance of Traffic01557000*4 1 Lump 40,000.00 40,000.00 10,000.00 10,000.00 65,000.00 65,000.00

Drop-Inlet Barriers (Textile Wrap01571007P5 40 Each 20.00 800.00 26.40 1,056.00 100.00 4,000.00

)

Reconstruct Manhole01892005P6 6 Each 700.00 4,200.00 533.00 3,198.00 1,725.00 10,350.00

Full Depth Concrete Repair - 18 i02744000*7 300 Each 165.00 49,500.00 288.00 86,400.00 295.00 88,500.00

nch Diameter Core

Concrete Spall Repair - Hot-Appli02751001*8 50000 lb 2.90 145,000.00 2.62 131,000.00 2.96 148,000.00

ed Flexible Patch

Concrete Spall Repair - Bulking S02751002*9 10000 lb 0.50 5,000.00 0.65 6,500.00 0.39 3,900.00

tone

Pavement Message Paint02765002010 355 Each 18.00 6,390.00 14.63 5,193.65 13.40 4,757.00

Pavement Marking Paint02765005011 560 gal 20.00 11,200.00 26.63 14,912.80 20.25 11,340.00

Pavement Marking Paint - Black Pa02765005P12 211 gal 20.00 4,220.00 20.31 4,285.41 7.00 1,477.00

int, No Beads

Grinding Pavement02981001013 149615 sq yd 3.60 538,614.00 3.75 561,056.25 3.95 590,979.25

Re-seal Joints with Hot-Poured Jo03152001*14 228192 ft 0.40 91,276.80 0.29 66,175.68 0.35 79,867.20

int Sealant

                                                                                          Subtotal 987,200.80 1,138,449.79 1,158,590.45

angerter Hwy) over SR-201

Approach Slab Drain Frame Modific02625001015 4 Each 650.00 2,600.00 250.00 1,000.00 1,360.00 5,440.00

ation

Micro-Surfacing02735001016 4711 sq yd 7.00 32,977.00 8.59 40,467.49 8.00 37,688.00

HMA - 1/2 inch02741005017 495 Ton 95.00 47,025.00 98.00 48,510.00 113.00 55,935.00

Penetrating Concrete Sealer (Para03392001P18 517 ft 2.20 1,137.40 3.86 1,995.62 6.00 3,102.00

pets)

Unbonded Polymer Overlay Removal03934001*19 572 sq ft 3.00 1,716.00 6.12 3,500.64 13.00 7,436.00

Structural Pothole Patching03934001020 2287 sq ft 18.00 41,166.00 16.10 36,820.70 27.00 61,749.00

Waterproofing Membrane07105001021 28583 sq ft 1.90 54,307.70 1.10 31,441.30 2.30 65,740.90

Relief Joint Crack Sealing07922001022 228 ft 25.00 5,700.00 27.46 6,260.88 1.50 342.00

                                                                                          Subtotal 186,629.10 169,996.63 237,432.90

180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*23 $25,000.00 Cal d 21 Cal d 525,000.00 25 Cal d 625,000.00 30 Cal d 750,000.00



DescriptionItem No.No. Qty Unit

Project No: F-0154(56)21
Project Name: SR-154; 4100 S. TO SR-201; MP 17.936 TO MP 21.013
Desc of Construction: CONCRETE GRIND AND REHAB
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

GREENES INC
1065 WEST 750 SOUTH
WOODS CROSS,UT 84087

Unit Price Amount

09/20/2010 Page 2 of 4
Bidder:

B JACKSON CONSTRUCTION & 
ENGINEERING INC
4188 WEST NIKE DRIVE
WEST JORDAN,UT 84088

Unit Price Amount

                                                                                          Subtotal 525,000.00 625,000.00 750,000.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 525,000

1,173,829.90

1,698,829.90

1,308,446.42

625,000

1,933,446.42

111.47 %

750,000

2,146,023.35

118.93 %

1,396,023.35



DescriptionItem No.No. Qty Unit

Project No: F-0154(56)21
Project Name: SR-154; 4100 S. TO SR-201; MP 17.936 TO MP 21.013
Desc of Construction: CONCRETE GRIND AND REHAB
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

GRANITE CONSTRUCTION COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Unit Price Amount

09/20/2010 Page 3 of 4
Bidder:

A-CORE CONCRETE CUTTING INC.
5360 RILEY LN
MURRAY,UT 84107

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 55,000.00 55,000.00 81,874.96 81,874.96 201,666.00 201,666.00

Public Information Services0131500102 1 Lump 1,000.00 1,000.00 500.00 500.00 3,500.00 3,500.00

Traffic Control0155400053 1 Lump 35,000.00 35,000.00 95,000.00 95,000.00 46,500.00 46,500.00

Maintenance of Traffic01557000*4 1 Lump 40,000.00 40,000.00 65,000.00 65,000.00 48,000.00 48,000.00

Drop-Inlet Barriers (Textile Wrap01571007P5 40 Each 20.00 800.00 225.00 9,000.00 150.00 6,000.00

)

Reconstruct Manhole01892005P6 6 Each 700.00 4,200.00 2,600.00 15,600.00 3,450.00 20,700.00

Full Depth Concrete Repair - 18 i02744000*7 300 Each 165.00 49,500.00 270.00 81,000.00 331.00 99,300.00

nch Diameter Core

Concrete Spall Repair - Hot-Appli02751001*8 50000 lb 2.90 145,000.00 2.56 128,000.00 2.33 116,500.00

ed Flexible Patch

Concrete Spall Repair - Bulking S02751002*9 10000 lb 0.50 5,000.00 0.52 5,200.00 0.45 4,500.00

tone

Pavement Message Paint02765002010 355 Each 18.00 6,390.00 14.20 5,041.00 14.17 5,030.35

Pavement Marking Paint02765005011 560 gal 20.00 11,200.00 25.80 14,448.00 25.79 14,442.40

Pavement Marking Paint - Black Pa02765005P12 211 gal 20.00 4,220.00 19.70 4,156.70 19.67 4,150.37

int, No Beads

Grinding Pavement02981001013 149615 sq yd 3.60 538,614.00 4.50 673,267.50 4.59 686,732.85

Re-seal Joints with Hot-Poured Jo03152001*14 228192 ft 0.40 91,276.80 0.40 91,276.80 0.33 75,303.36

int Sealant

                                                                                          Subtotal 987,200.80 1,269,364.96 1,332,325.33

angerter Hwy) over SR-201

Approach Slab Drain Frame Modific02625001015 4 Each 650.00 2,600.00 1,680.00 6,720.00 2,070.00 8,280.00

ation

Micro-Surfacing02735001016 4711 sq yd 7.00 32,977.00 8.00 37,688.00 8.23 38,771.53

HMA - 1/2 inch02741005017 495 Ton 95.00 47,025.00 127.00 62,865.00 181.00 89,595.00

Penetrating Concrete Sealer (Para03392001P18 517 ft 2.20 1,137.40 5.33 2,755.61 6.90 3,567.30

pets)

Unbonded Polymer Overlay Removal03934001*19 572 sq ft 3.00 1,716.00 11.10 6,349.20 13.80 7,893.60

Structural Pothole Patching03934001020 2287 sq ft 18.00 41,166.00 22.60 51,686.20 28.75 65,751.25

Waterproofing Membrane07105001021 28583 sq ft 1.90 54,307.70 1.81 51,735.23 2.30 65,740.90

Relief Joint Crack Sealing07922001022 228 ft 25.00 5,700.00 16.10 3,670.80 14.00 3,192.00

                                                                                          Subtotal 186,629.10 223,470.04 282,791.58

180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*23 $25,000.00 Cal d 21 Cal d 525,000.00 30 Cal d 750,000.00 30 Cal d 750,000.00



DescriptionItem No.No. Qty Unit

Project No: F-0154(56)21
Project Name: SR-154; 4100 S. TO SR-201; MP 17.936 TO MP 21.013
Desc of Construction: CONCRETE GRIND AND REHAB
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

GRANITE CONSTRUCTION COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Unit Price Amount

09/20/2010 Page 4 of 4
Bidder:

A-CORE CONCRETE CUTTING INC.
5360 RILEY LN
MURRAY,UT 84107

Unit Price Amount

                                                                                          Subtotal 525,000.00 750,000.00 750,000.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 525,000

1,173,829.90

1,698,829.90

1,492,835.00

750,000

2,242,835.00

127.18 %

750,000

2,365,116.91

137.59 %

1,615,116.91


